




**BID TABULATION**

**CONTRACT NO.** RU23 067  
**DATE:** July 2, 2024 @ 10:00 A.M.  
**OWNER:** RUSSELLVILLE WATER AND SEWER BOARD  
**DESCRIPTION:** RADFORD "JOE" MURRAY WASTEWATER TREATMENT PLANT UPGRADES PROJECT-CONTRACT 2  
 HOLDING POND TREATMENT UPGRADES  
 CWSRF PROJECT NO. CS010876-02 / ARC PROJECT NO. AL-21082-2023

<b>CONTRACTOR:</b>	<b>ROBINSON &amp; SONS CONSTRUCTION SERVICES</b>	<b>APEL MACHINE &amp; SYPPLY CO</b>
<b>ADDRESS:</b>	<b>80 FIFTH AVENUE</b>	<b>P.O. BOX 2010</b>
	<b>HALEYVILLE, AL 35654</b>	<b>CULLMAN, AL 35056</b>
<b>BOND:</b>	<b>5%</b>	<b>5%</b>
<b>START:</b>	<b>10 DAYS</b>	<b>10 DAYS</b>
<b>COMPLETE:</b>	<b>190 DAYS</b>	<b>190 DAYS</b>

Item No.	Description of Item	Approx Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
1.	Provide the manufacturer's recommended equipment needed for the Holding Pond compliance layout. Installation of proposed aerators; baffle curtains; new control panels; required anchoring system for curtains and aerators; electrical required to connect the aerator units; grassing and seeding of disturbed Areas as a result of construction in accordance with plans and specs. Furnish and Install Complete Per LS	1	\$ 910,500.00	\$ 910,500.00	\$ 1,030,000.00	\$ 1,030,000.00
<b>TOTAL OF BASE BID</b>				<b>\$ 910,500.00</b>		<b>\$ 1,030,000.00</b>

I hereby certify that this is a true and correct Bid Tabulation received by the Russellville Water & Sewer Board on July 2, 2024 at 10:00 AM local time for the Project Contract 2 Holding Pond Treatment Upgrades - CWSRF Project No. CS010876-02 / ARC Project No. AL-21082-2023.

By:   
 \_\_\_\_\_  
 Roderick A Hawkins, P.E.

