NOTICE TO CONTRACTORS
INVITATION FOR BIDS

Sealed Bids will be received by the Russellville Water and Sewer Board until Tuesday, July 2, 2024, at
10:00 A.M., local time, for the work according to Specifications and Contract Documents on file in the office of
the Owner, the improvements hereinafter described. No bids will be received after the time set forth herein above;
and the Bids will be publicly opened and read. The Bid Documents will be opened at Russellville Water and Sewer
Board Office on Tuesday, July 2, 2024, at 10:00 A.M., 721 Jackson Avenue South Russellville, AL 35654.

The work of labor for the Radford “Joe” Murray Wastewater Treatment Plant Upgrades Project
Contract 2 — Holding Pond Treatment Upgrades - CWSRF PROJECT NO. CS010876-02 / ARC Project No.AL-
21082-2023.

The principal items of work are detailed herein below:

1. Provide Wastewater Treatment Process Compliance System for WWTP Holding Pond
2. Electrical Upgrades

3. Control Panel

4.

Baffle Curtain Installation

Plans, Specifications and Contract Documents are open to public inspection at the office of Owner, The
Russellville Water and Sewer Board, 721 Jackson Avenue South, Russellville, AL 35654 or may be obtained
from the office of the Engineers, Utility Engineering Consultants, LLC, 130 Southcrest Drive, Suite 100,
Homewood, AL 35654 upon deposit of $100 .00 per set, the actual cost of printing, reproducing, handling and
distribution for each set of documents. No refunds will be made except to Prime Contractor (that actually Bid on the
Project) Bidders, which shall be refunded for one bid set.

The successful bidder must furnish a Performance Bond for one hundred (100%) of the bid amount and a Payment
Bond for one hundred (100%) percent of the bid amount and must secure his bond from a bonding company's
representative or agent in the State of Alabama.

No bid may be withdrawn after the time for opening bids has passed. The Owner reserves the right to hold the bids
for a period of sixty (60) days after the date of receiving Bids.

The Contractor is hereby advised that TIME IS OF THE ESSENCE on this project and that the contract time of

190 consecutive calendar days total and noted restrictions shall be strictly observed. LIQUIDATED DAMAGES
WILL BE ASSESSED IF THE CONTRACT TIME IS EXCEEDED. The Contractor may apply for an
extension of time in accordance with the provisions of the contract; however, such an extension must be approved
prior to the contract completion date to avoid the imposition of liquidated damages.

The Owner reserves the right to reject any or all bids, to waive any informality in any bid, and to accept any bid
considered advantageous to the Owner.

The contractor shall note that funds for this project are provided through CWSRF (Clean Water State
Revolving Funds) and ARPA Funds. All Applicable Federal Guidelines must be met. There will be no pre-bid
meeting.

Utility Engineering Consultants, LLC.

130 Southcrest Drive, Suite 100

Homewood, Alabama 35209

Phone: (205) 951-3838 * Fax: (205) 951-3839

Website: uecllc.com



