



BID TABULATION

CONTRACT NO. CH23 074
DATE: JULY 16 , 2024 @ 10 :00 A.M.
OWNER: CHILDERSBURG WATER WORKS, SEWER, AND GAS BOARD
DESCRIPTION: WASTEWATER LAGOON UPGRADES
 CWSRF PROJECT NO. CS010832-04

CONTRACTOR:	Schmidt Environmental Construction Inc.	Apel Machine and Supply Co.
	PO Box 369	PO Box 2010
	Auburn, Alabama 36831	Cullman, Alabama 35056
	47519	4947
REG. NO.:		
BOND:	5%	5%
START:	10 Days	10 Days
COMPLETE:	365 Days	365 Days

Item No.	Description of Item	Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
1 .	Wastewater Lagoon Including Site Work, Concrete, Mechanized, Piping, Electrical and all Necessary Appurtenances in Complete Accordance with Plans, Specifications and Contract Documents Furnish and Install Complete Per LS	1 LS	\$ 1,163,000.00	\$ 1,163,000.00	\$ 1,469,000.00	\$ 1,469,000.00
2 .	Mobilization and Demobilization (\$100,000 Maximum) Furnish and Install Complete Lump Sum	1 LS	\$ 100,000.00	\$ 100,000.00	\$ 75,000.00	\$ 75,000.00
3 .	Mechanical Modifications and Additions to Existing Lagoon Per Engineer's and Owner's Approval Per LS	1 LS	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
4 .	Electrical Modifications and Additions for Existing Plant Per Engineer's and Owner's Approval Per LS	1 LS	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
TOTAL BID AMOUNT				\$ 1,363,000.00		\$ 1,644,000.00



BID TABULATION

CONTRACT NO. CH23 074
DATE: JULY 16 , 2024 @ 10 :00 A.M.
OWNER: CHILDERSBURG WATER WORKS, SEWER, AND GAS BOARD
DESCRIPTION: WASTEWATER LAGOON UPGRADES
 CWSRF PROJECT NO. CS010832-04

CONTRACTOR: Global Construction & Engineering Inc.
 5511 Bankhead Highway
 Birmingham, Alabama 35210

BOND: 5%
START: 10 Days
COMPLETE: 365 Days

Item No.	Description of Item	Quan	Unit Price	Total Price for Item
1 .	Wastewater Lagoon Including Site Work, Concrete, Mechanized, Piping, Electrical and all Necessary Appurtenances in Complete Accordance with Plans, Specifications and Contract Documents Furnish and Install Complete Per LS	1 LS	\$ 1,840,000.00	\$ 1,840,000.00
2 .	Mobilization and Demobilization (\$100,000 Maximum) Furnish and Install Complete Lump Sum	1 LS	\$ 25,000.00	\$ 25,000.00
3 .	Mechanical Modifications and Additions to Existing Lagoon Per Engineer's and Owner's Approval Per LS	1 LS	\$ 50,000.00	\$ 50,000.00
4 .	Electrical Modifications and Additions for Existing Plant Per Engineer's and Owner's Approval Per LS	1 LS	\$ 50,000.00	\$ 50,000.00
TOTAL BID AMOUNT				\$ 1,965,000.00

I hereby certify that this is a true and correct tabulation of bids received by The Childersburg Water Works Sewer and Gas Board Project for Wastewater Lagoon Upgrades. CWSRF Project No. CS010832-04 on July 16, 2024 at 10:00 A.M., local time.

UTILITY ENGINEERING CONSULTANTS, LLC

By 

Dave B. Bechtel

