



BID TABULATION

CONTRACT NO. HEF23 079
DATE: JULY 9, 2024 @ 10 :00 A.M.
OWNER: HEFLIN WATER WORKS AND SEWER BOARD
DESCRIPTION: WASTEWATER LAGOON UPGRADES
CWSRF PROJECT NO. CS010452-05

CONTRACTOR:	SCHMIDT ENVIRONMENTAL CONSTRUCTION	TAYLOR CORPORATION
	301 SANDERS STREET	PO BOX 3424
	AUBURN, AL 36830	OXFORD, AL 36203
REG. NO.:	4947	9625
BOND:	5%	5%
START:	10 Days	10 Days
COMPLETE:	330 Days	330 Days

Item No.	Description of Item	Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
1 .	Wastewater Lagoon Including Site Work, Concrete, Mechanized, Piping, Electrical and all Necessary Appurtenances in Complete Accordance with Plans, Specifications and Contract Documents Furnish and Install Complete Per LF	1 LS	\$ 3,169,000.00	\$3,169,000.00	\$3,355,000.00	\$3,355,000.00
2 .	Mobilization and Demobilization (\$100,000 Maximum) Furnish and Install Complete Lump Sum	1 LS	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
3 .	Mechanical Modifications and Additions to Existing Plant Per Engineer's and Owner's Approval Per LS	1 LS	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
4 .	Electrical Modifications and Additions for Existing Plant Per Engineer's and Owner's Approval Per LS	1 LS	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
TOTAL BID AMOUNT				\$3,469,000.00		\$3,655,000.00



BID TABULATION

CONTRACT NO. HEF23 079
DATE: JULY 9, 2024 @ 10 :00 A.M.
OWNER: HEFLIN WATER WORKS AND SEWER BOARD
DESCRIPTION: WASTEWATER LAGOON UPGRADES
 CWSRF PROJECT NO. CS010452-05

CONTRACTOR: APEL MACHINE AND SUPPLY
 PO BOX 2010
 CULLMAN, AL 35056
REG. NO.: 4947
BOND: 5%
START: 10 Days
COMPLETE: 330 Days

Item No.	Description of Item	Quan	Unit Price	Total Price for Item
1 .	Wastewater Lagoon Including Site Work, Concrete, Mechanized, Piping, Electrical and all Necessary Appurtenances in Complete Accordance with Plans, Specifications and Contract Documents Furnish and Install Complete Per LF	1 LS	\$ 3,875,000.00	\$ 3,875,000.00
2 .	Mobilization and Demobilization (\$100,000 Maximum) Furnish and Install Complete Lump Sum	1 LS	\$ 100,000.00	\$ 100,000.00
3 .	Mechanical Modifications and Additions to Existing Plant Per Engineer's and Owner's Approval Per LS	1 LS	\$ 100,000.00	\$ 100,000.00
4 .	Electrical Modifications and Additions for Existing Plant Per Engineer's and Owner's Approval Per LS	1 LS	\$ 100,000.00	\$ 100,000.00
TOTAL BID AMOUNT				\$4,175,000.00

I hereby certify that this is a true and correct tabulation of bids received by The Heflin Water Works and Sewer Board Project for Wastewater Lagoon Upgrades. DWSRF Project No. CS010452-05 on July 9, 2024 at 10:00 A.M., local time.

UTILITY ENGINEERING CONSULTANTS, LLC

By 

Dave B. Bechtel

