



Utility Engineering Consultants, *LLC*

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

130 Southcrest Drive, Suite 100
Homewood, AL 35209
P.O. Box 19218
Birmingham, Alabama 35219

June 28, 2024

The Russellville Water and Sewer Board
721 Jackson Ave S.
Russellville, AL 35653

RE: ADDENDUM NO. 1
THE RUSSELLVILLE WATER AND SEWER BOARD
RUSSELLVILLE WATER LINE RELOCATION PROJECT ALONG HIGHWAY 243
ALDOT PROJECT NO. BR-0243(504)
CONTRACT NO. RU24 074

All Contractors shall acknowledge receipt of Addendum No. 1 for the above referenced job by signing and returning this statement by email: spierce@uecllc.com or fax to (205) 951-3839.

Contractor: _____

Received by: _____

Date: _____



Utility Engineering Consultants, *LLC*

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

130 Southcrest Drive, Suite 100
Homewood, AL 35209
P.O. Box 19218
Birmingham, Alabama 35219

June 28, 2024

The Russellville Water and Sewer Board
721 Jackson Ave S.
Russellville, AL 35653

**RE: ADDENDUM NO. 1
THE RUSSELLVILLE WATER AND SEWER BOARD
RUSSELLVILLE WATER LINE RELOCATION PROJECT ALONG HIGHWAY 243
ALDOT PROJECT NO. BR-0243(504)
CONTRACT NO. RU24 074**

The changes, modifications and/or additions covered by the set forth in this Addendum No. 1 shall become part of and be incorporated in the Specifications, Contract Documents and Bid Documents for the above referenced Project.

CLARIFICATION (DUE TO THE POSTPONEMENT)

- The Pre-Bid Meeting date that is specified in the specification is incorrect, and the correct Pre-Bid Meeting date is July 18, 2024, at 10:00 AM.
- The Bid Date that is specified in the specification is incorrect, and the correct bid date is July 30, 2024, at 10:00 AM.